: DAY % 00 239
WF ORM NUMBER P-37 (version 5/8/15)

Subject:  Mold Remediation Service - Statewide

Notice: This agreement and all of its attachments shall become public upon submission to Governor and
Executive Council for approval. Any information that is private, confidential or proprietary must
be clearly identified to the agency and agreed to in writing prior to signing the contract.

AGREEMENT
The State of New Hampshire and the Contractor hereby mutually agree as follows:

GENERAL PROVISIONS
1. IDENTIFICATION.

1.1 State Agency Name 1.2 State Agency Address
Administrative Services 25 Capitol Street, Room 102
Concord NH 03301

1.3 Confractor Name 1.4 Contractor Address
EnvirovVantage Inc VC 156075 629 Calef Highway
Epping NH 03042
1.5 Contractor Phone # 1.6 Account Number 1.7 Completion Date 1.8 Price Limitation
800-640-5323 Various 3/31/2023 $300,000.00
1.9 Contracting Officer for State Agency 1.10 State Agency Telephone Number
Jeffrey Haley, Purchasing Agent 603-271-2202
1.11  Contractor Signature 1.12 Name and Title of Contractor Signatory

W%‘@’} Dotne ikt ScorT kNILHLY PRESIDENT

1.13 Acknowledgement: State of NEw #&Mestheg County of R.otk Neran

On /2al18 , before the undersigned officer, personally appeared the person identified in block 1.12, or
satisfactorily proy(@miljltww}e person whose name is signed in block 1.11, and acknowledged that s/he executed this
document in ated in block 1.12.

1.13.1 Signg N'ff(ﬁ( I&orJushce of the.

o HAMPD
//4,073&”41’141

Avabl.

1.15 Name and Title of State Agency Signatory
Charles M. Arlinghaus, Commissioner

1.14 Sh{é'f\ﬁ AN

1.16 Approval by the N.H. Department of Admmls"rroﬁon, Division of Personnel (if applicable)

By: Director, On:

1.17 Approval by the Attorney General (Form, Substance and Execution) (if applicable)

By: On:

1.18 Approval by the Governor and Executive Council (if applicable)

By: Oon:
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2. EMPLOYMENT OF CONTRACTOR/SERVICES TO BE
PERFORMED. The State of New Hampshire, acting through
the agency identified in block 1.1 ("State”), engages
contractor identified in block 1.3 ("Contractor”) to
perform, and the Contractor shall perform, the work or
sale of goods, or both, identified and more particularly
described in the attached EXHIBIT A which is
incorporated herein by reference (“Services").

3. EFFECTIVE DATE/COMPLETION OF SERVICES.

3.1 Notwithstanding any provision of this Agreement to
the contrary, and subject to the approval of the
Governor and Executive Council of the State of New
Hampshire, if applicable, this Agreement, and all
obligations of the parties hereunder, shall become
effective on the date the Governor and Executive
Council approve this Agreement as indicated in block
1.18, unless no such approval is required, in which case
the Agreement shall become effective on the date the
Agreement is signed by the State Agency as shown in
block 1.14 (“Effective Date").

3.2 If the Contfractor commences the Services prior to the
Effective Date, all Services performed by the Contractor
prior to the Effective Date shall be performed at the sole
risk of the Contractor, and in the event that this
Agreement does not become effective, the State shall
have no liability to the Contractor, including without
limitation, any obligation to pay the Contractor for any
costs incurred or Services performed. Contractor must
complete all Services by the Completion Date specified
in block 1.7.

4. CONDITIONAL NATURE OF AGREEMENT.
Notwithstanding any provision of this Agreement to the
contrary, all obligations of the State hereunder, including,
without limitation, the continuance of payments
hereunder, are contingent upon the availability and
continued appropriation of funds, and in no event shall
the State be liable for any payments hereunder in excess
of such available appropriated funds. In the event of a
reduction or termination of appropriated funds, the State
shall have the right to withhold payment until such funds
become available, if ever, and shall have the right to
terminate this Agreement immediately upon giving the
Conftractor notice of such termination. The State shall not
be required to transfer funds from any other account to
the Account identified in block 1.6 in the event funds in
that Account are reduced or unavailable.,

5. CONTRACT PRICE/PRICE LIMITATION/ PAYMENT.

5.1 The contract price, method of payment, and terms of
payment are identified and more particularly described
in EXHIBIT B which is incorporated herein by reference.
5.2 The payment by the State of the contract price shall
be the only and the complete reimbursement to the
Contractor for all expenses, of whatever nature incurred
by the Contractor in the performance hereof, and shall
be the only and the complete compensation to the
Contractor for the Services. The State shall have no
liability to the Contractor other than the contract price.
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5.3 The State reserves the right to offset from any amounts
otherwise payable to the Contractor under this
Agreement those liquidated amounts required or
permitted by N.H. RSA 80:7 through RSA 80:7-c or any
other provision of law.

5.4 Notwithstanding any provision in this Agreement to
the contrary, and notwithstanding unexpected
circumstances, in no event shall the total of all payments
authorized, or actually made hereunder, exceed the
Price Limitation set forth in block 1.8.

6. COMPLIANCE BY CONTRACTOR WITH LAWS AND
REGULATIONS/ EQUAL EMPLOYMENT OPPORTUNITY.

6.1 In connection with the performance of the Services,
the Contractor shall comply with all statutes, laws,
regulations, and orders of federal, state, county or
municipal authorities which impose any obligation or duty
upon the Contractor, including, but not limited to, civil
rights and equal opportunity laws, This may include the
requirement to utilize auxiliary aids and services to ensure
that persons with communication disabilities, including
vision, hearing and speech, can communicate with,
receive information from, and convey information to the
Contractor. In addition, the Contractor shall comply with
all applicable copyright laws.

6.2 During the term of this Agreement, the Contractor
shall not discriminate against employees or applicants for
employment because of race, color, religion, creed, age,
sex, handicap, sexual orientation, or national origin and
will take affirmative action to prevent such discrimination.
6.3 If this Agreement is funded in any part by monies of
the United States, the Contractor shall comply with all the
provisions of Executive Order No. 11246 (“Equal
Employment Opportunity”), as supplemented by the
regulations of the United States Department of Labor (41
C.F.R. Part 60), and with any rules, regulations and
guidelines as the State of New Hampshire or the United
States issue to implement these regulations. The
Contractor further agrees to permit the State or United
States access to any of the Contractor’'s books, records
and accounts for the purpose of ascertaining
compliance with all rules, regulations and orders, and the
covenants, terms and conditions of this Agreement,

7. PERSONNEL.

7.1 The Contractor shall at its own expense provide all
personnel necessary to perform the Services. The
Contractor warrants that all personnel engaged in the
Services shall be qualified to perform the Services, and
shall be properly licensed and otherwise authorized to do
so under all applicable laws.

7.2 Unless otherwise authorized in writing, during the term
of this Agreement, and for a period of six (6) months after
the Completion Date in block 1.7, the Contractor shall
not hire, and shall not permit any subcontractor or other
person, firm or corporation with whom it is engaged in a
combined effort o perform the Services to hire, any
person who is a State employee or official, who is
materially involved in the procurement, administration or
performance of this Agreement. This provision shall
survive termination of this Agreement.

Contractor Initials % :
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7.3 The Contracting Officer specified in block 1.9, or his or
her successor, shall be the State's representative, In the
event of any dispute concerning the interpretation of this
Agreement, the Contracting Officer's decision shall be
final for the State.

8. EVENT OF DEFAULT/REMEDIES.

8.1 Any one or more of the following acts or omissions of
the Contractor shall constitute an event of default
hereunder (“Event of Default”):

8.1.1 failure to perform the Services satisfactorily or on
schedule;

8.1.2 failure to submit any report required hereunder;
and/or

8.1.3 failure to perform any other covenant, term or
condition of this Agreement.

8.2 Upon the occurrence of any Event of Default, the
State may take any one, or more, or all, of the following
actions:

8.2.1 give the Contractor a written notice specifying the
Event of Default and requiring it to be remedied within, in
the absence of a greater or lesser specification of time,
thirty (30) days from the date of the notice; and if the
Event of Default is not timely remedied, terminate this
Agreement, effective two (2] days after giving the
Contractor notice of termination;

8.2.2 give the Contractor a written notice specifying the
Event of Default and suspending all payments to be
made under this Agreement and ordering that the
portion of the contract price which would otherwise
accrue to the Contractor during the period from the date
of such notice until such time as the State determines that
the Contractor has cured the Event of Default shall never
be paid to the Confractor;

8.2.3 set off against any other obligations the State may
owe to the Contractor any damages the State suffers by
reason of any Event of Default; and/or

8.2.4 treat the Agreement as breached and pursue any
of its remedies at law or in equity, or both.

9. DATA/ACCESS/CONFIDENTIALITY/ PRESERVATION.

9.1 As used in this Agreement, the word "data” shall
mean all information and things developed or obtained
during the performance of, or acquired or developed by
reason of, this Agreement, including, but not limited to, all
studies, reports, files, formulae, surveys, maps, charts,
sound recordings, video recordings, pictorial
reproductions, drawings, analyses, graphic
representations, computer programs, computer printouts,
notes, letters, memoranda, papers, and documents, all
whether finished or unfinished.

9.2 All data and any property which has been received
from the State or purchased with funds provided for that
purpose under this Agreement, shall be the property of
the State, and shall be retumed to the State upon
demand or upon termination of this Agreement for any
reason.

9.3 Confidentiality of data shall be governed by N.H. RSA
chapter 91-A or other existing law. Disclosure of data
requires prior written approval of the State.
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10. TERMINATION. In the event of an early termination of
this Agreement for any reason other than the completion
of the Services, the Contractor shall deliver to the
Contracting Officer, not later than fifteen (15) days after
the date of termination, a report (“Termination Report”)
describing in detail all Services performed, and the
contract price eamed, to and including the date of
termination. The form, subject matter, content, and
number of copies of the Termination Report shall be
identical to those of any Final Report described in the
attached EXHIBIT A.

11. CONTRACTOR'S RELATION TO THE STATE. In the
performance of this Agreement the Contractor is in all
respects an independent contractor, and is neither an
agent nor an employee of the State. Neither the
Contractor nor any of its officers, employees, agents or
members shall have authority to bind the State or receive
any benefits, workers' compensation or other
emoluments provided by the State to its employees.

12. ASSIGNMENT/DELEGATION/SUBCONTRACTS. The
Contractor shall not assign, or otherwise transfer any
interest in this Agreement without the prior written notice
and consent of the State. None of the Services shall be
subcontracted by the Contractor without the prior written
notice and consent of the State.

13. INDEMNIFICATION. The Contractor shall defend,
indemnify and hold harmless the State, its officers and
employees, from and against any and all losses suffered
by the State, its officers and employees, and any and all
claims, liabilities or penalties asserted against the State, its
officers and employees, by or on behalf of any person,
on account of, based or resulting from, arising out of (or
which may be claimed to arise out of) the acts or
omissions of the Contractor. Notwithstanding the
foregoing, nothing herein contained shall be deemed to
constitute a waiver of the sovereign immunity of the
State, which immunity is hereby reserved to the State. This
covenant in paragraph 13 shall survive the termination of
this Agreement.

14. INSURANCE.

14.1 The Contractor shall, at its sole expense, obtain and
maintain in force, and shall require any subcontractor or
assignee to obtain and maintain in force, the following
insurance:

14.1.1 comprehensive general liability insurance against
all claims of bodily injury, death or property damage, in
amounts of not less than $1,000,000 per occurrence and
$2,000,000 aggregate; and

14.1.2 special cause of loss coverage form covering all
property subject to subparagraph 9.2 herein, in an
amount not less than 80% of the whole replacement
value of the property.

14.2 The policies described in subparagraph 14.1 herein
shall be on policy forms and endorsements approved for
use in the State of New Hampshire by the N.H.
Department of Insurance, and issued by insurers licensed
in the State of New Hampshire.
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14.3 The Contractor shall furnish to the Contracting
Officer identified in block 1.9, or his or her successor, a
certificate(s) of insurance for all insurance required under
this Agreement. Contractor shall also furnish to the
Contracting Officer identified in block 1.9, or his or her
successor, certificate(s) of insurance for all renewal(s) of
insurance required under this Agreement no later than
thirty (30) days prior to the expiration date of each of the
insurance policies. The certificate(s) of insurance and
any renewals thereof shall be attached and are
incorporated herein by reference. Each certificate(s) of
insurance shall contain a clause requiring the insurer o
provide the Contracting Officer identified in block 1.9, or
his or her successor, no less than thirty (30) days prior
written notice of cancellation or modification of the

policy.

15. WORKERS' COMPENSATION.

15.1 By signing this agreement, the Contractor agrees,
certifies and warrants that the Contractor is in
compliance with or exempt from, the requirements of
N.H. RSA chapter 281-A ("Workers' Compensation”].

15.2 To the extent the Contractor is subject to the
requirements of N.H. RSA chapter 281-A, Contractor shalll
maintain, and require any subcontractor or assignee to
secure and maintain, payment of Workers'
Compensation in connection with activities which the
person proposes to undertake pursuant to this
Agreement. Contractor shall furnish the Contracting
Officer identified in block 1.9, or his or her successor, proof
of Workers' Compensation in the manner described in
N.H. RSA chapter 281-A and any applicable renewal(s)
thereof, which shall be attached and are incorporated
herein by reference. The State shall not be responsible for
payment of any Workers’ Compensation premiums or for
any other claim or benefit for Contractor, or any
subcontractor or employee of Contractor, which might
arise under applicable State of New Hampshire Workers’
Compensation laws in connection with the performance
of the Services under this Agreement.

14. WAIVER OF BREACH. No failure by the State to enforce
any provisions hereof after any Event of Default shall be
deemed a waiver of its rights with regard to that Event of
Default, or any subsequent Event of Default. No express
failure to enforce any Event of Default shall be deemed a
waiver of the right of the State to enforce each and all of
the provisions hereof upon any further or other Event of
Default on the part of the Contractor.

17. NOTICE. Any notice by a party hereto to the other
party shall be deemed to have been duly delivered or
given at the time of mailing by certified mail, postage
prepaid, in a United States Post Office addressed to the
parties at the addresses given in blocks 1.2 and 1.4,
herein.
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18. AMENDMENT. This Agreement may be amended,
waived or discharged only by an instrument in writing
signed by the parties hereto and only after approval of
such amendment, waiver or discharge by the Governor
and Executive Council of the State of New Hampshire
unless no such approval is required under the
circumstances pursuant to State law, rule or policy.

19. CONSTRUCTION OF AGREEMENT AND TERMS. This
Agreement shall be construed in accordance with the
laws of the State of New Hampshire, and is binding upon
and inures to the benefit of the parties and their
respective successors and assigns. The wording used in
this Agreement is the wording chosen by the parties to
express their mutual intent, and no rule of construction
shall be applied against or in favor of any party.

20. THIRD PARTIES. The parties hereto do not intend to
benefit any third parties and this Agreement shall not be
construed to confer any such benefit.

21. HEADINGS. The headings throughout the Agreement
are for reference purposes only, and the words
contained therein shall in no way be held to explain,
modify, amplify or aid in the interpretation, construction
or meaning of the provisions of this Agreement.

22. SPECIAL PROVISIONS. Additional provisions set forth in
the attached EXHIBIT C are incorporated herein by
reference.

23. SEVERABILITY. In the event any of the provisions of this
Agreement are held by a court of competent jurisdiction
to be contrary to any state or federal law, the remaining
provisions of this Agreement will remain in full force and
effect.

24. ENTIRE AGREEMENT. This Agreement, which may be
executed in a number of counterparts, each of which
shall be deemed an original, constitutes the entire
Agreement and understanding between the parties, and
supersedes all prior Agreements and understandings
relating hereto.
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EXHIBIT A
SCOPE OF SERVICES

1. INTRODUCTION

EnviroVantage Inc (hereinafter referred to as the “Contractor”) hereby agrees to provide the State of
New Hampshire (hereinafter referred to as the “State”), Department of Administrative Services, with
Mold Remediation Services in accordance with the bid submission in response to State Request for
Bid #2041-18 and as described herein.

2. CONTRACT DOCUMENTS

This Contract consists of the following documents (*Contract Documents”) in order of precedence:

State of New Hampshire Terms and Conditions, General Provisions Form P-37
EXHIBIT A Scope of Services

EXHIBIT B Payment Terms

EXHIBIT C Special Provisions

EXHIBIT D RFB 2041-18

00000

3. TERM OF CONTRACT

This contract shall commence on April 1, 2018 or the date approved by the Commissioner of
Administrative Services, whichever is later, and terminates on March 31, 2023, a period of
approximately five (5) years.

4. SCOPE OF WORK

This contract is to provide all labor, tools, transportation, materials, equipment and permits as
necessary to provide the required level of services as described herein. The scope of work shall
include Mold Remediation, at the agencies/locations as needed for the entire State of New
Hampshire. This contract is for State use only.

The Contractor will work on an on-call basis with the State and will be required to provide work
schedules to the State within Two (2) business days of a request and to conduct Mold Remediation
Services within five (5) business days of a request.

GENERAL

Install critical barriers and negative pressure enclosure(s) to prevent the migration of spores and fungi
from the work areas. Remove all porous mold-contaminated materials and clean all non-porous and
semi-porous mold-contaminated building materials in the designated work area. All work involving
removal, cleaning or other disturbance of mold-contaminated building materials will be performed
within a negative pressure enclosure using critical barriers, HEPA filiration and negative air units, HEPA-
vacuums, appropriate cleaning agents and decontamination units as indicated herein. All mold-
contaminated building materials removed from the remediation areas will be sealed in plastic bags
prior to exiting the containment and be disposed of as construction debris. Once remaining building
materials are dry, a fungal resistant coating will then be applied to remaining original building
surfaces in the area in order to limit or prevent further microbial growth.

All services performed under this Contract shall be performed between the hours of 8:00 A.M. and
4:00 P.M. unless other arrangements are made in advance with the State. Any deviation in work
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hours shall be pre-approved by the Contracting Officer(s). The State may require a ten-day
advance notice of said work schedules to provide security and access to respective work areas. No
premium charges will be paid for any off-hour work.

The Contractor shall not commence work until a conference is held with each agency, at which
representatives of the Contractor and the State are present. The conference will be arranged by the
requesting agency (State).

The Contractor agrees that any damage to buildings, materials, equipment or to other property
during the performance of this service will be repaired at their own expense.

The State shall require correction of defective work or damages to any part of the building or its
appurtenances when caused by the Contractor's employees, equipment or supplies. The
Contractor shall place in satisfactory condition all defective work and damages rendered thereby or
any other damages incurred. Upon failure of the Contractor to proceed promptly with the necessary
corrections, the State may withhold any amount necessary to correct all defective work or damages
from payments to the Contractor.

The work staff shall consist of qualified persons completely familiar with the products and equipment
they shall use. The Contracting Officer(s) may require the Contractor to dismiss from the work staff
such employees as deems incompetent, careless, insubordinate, or otherwise objectionable, or
whose contfinued employment on the work staff deemed to be contrary to the public interest or
inconsistent with the best interest of security.

The Contractor or their personnel shall not represent themselves as employees or agents of the State.

While on State property, employees shall be subject to the control of the State, but under no
circumstances shall such persons be deemed to be employees of the State.

All personnel shall observe all regulations or special restrictions in effect at the State Agency.

The Contractor's personnel shall be allowed only in areas where work is being performed. The use of
State telephones is prohibited.

If sub-contractors are to be utilized, please include information regarding the proposed sub-
contractors including the name of the company, their address, contact person and three references
for clients they are currently servicing. Approval by the State must be received prior to a sub-
contractor starting any work.

Methods to decontaminate fungi from surfaces are not currently codified. Industry guidelines require
that porous building materials, which have moisture damage and mold contamination be properly
packaged and disposed of by trained personnel with appropriated personal protective equipment
(PPE) and engineering controls. Porous materials which are contaminated and left in place can
become a reservoir for future fungal growth if exposed to moisture of high levels of humidity. Non-
porous materials may be cleaned, disinfected and thoroughly dried. The NY City Department of
Health & Mental Hygiene Guidelines on Assessment and Remediation of Fungi in Indoor Environments
and the Institute of Inspection Cleaning and Restoration Certification IICRC $520 Standard and
Reference Guide for Professional Mold Remediation and IIRCS500 Standard for Professional Water
Damage Restoration are reference as guidelines. Workers used to compete this work shall be
thoroughly trained on these methods and potential hazards associated with these work activities.
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Removal and Cleaning Work:

Isolate entire work area using negative pressure containment enclosures prior fo removal of any
contaminated materials. Pre-clean surfaces and HVAC registers where critical barriers are to be
attached. Critical barriers, negative pressure enclosure and decontamination units will be installed
prior to the disturbance of mold contaminated materials or debris. Work areas shall be properly
demarcated and only authorized personnel will be allowed in the work areas during remediation. A
personnel and equipment decontamination facility will be constructed adjacent to the work area.
The State must approve all temporary connections to building utilities.

Once critical barriers and negative air units have been installed, all non-porous furniture and
partitions (including but not limited to partitions, tables, desks, chairs, file cabinets, etc) shall be
cleaned with HEPA vacuums and wet wiping with dilute detergent (disinfecting agent) to remove
fungal contamination. Wet wipe desk tops with water only to minimize potential for occupant
reactions to cleaning agents. Once clean, remove all furniture from the work area and relocate to
temporary staging area.

All interior condition 2 and 3 materials and debris as specified herein and specifically approved by
the State and or IH Consultant (State), shall be removed and mold contaminated material.

All condition 1 load bearing structural components, non-porous block walls, floors, and decking and
other nonporous materials, substrates, air handler equipment and light fixtures remaining shall be
thoroughly decontaminated and dried including HEPA vacuuming and physical wiping or fo the
method specifically approved by the State and or IH Consultant (State).

Air Handling
The work area shall be maintained under negative pressure in relationship to adjacent building areas.

HEPA filters air units and dehumidifiers shall be used to facilitate drying of surfaces and “scrubbing” of
bioaerosols from the air within the work area.

Visual Inspections:

During the course of removal and cleaning work, an IH Consultant (State) shall conduct ongoing
inspections of the work to document that mold remediation work is being conducted in compliance
with the work plan. Additionally, at the completion of the mold remediation work and successful
inspection by the Contractor's site supervisor, the Consultant, with the input of the State's
Representative, will conduct a visual inspection of each work area to determine if surfaces are dry,
that sufficient removal and cleaning has been competed with minimal residue left on surfaces. The
absence of visible microbial growth on accessible surfaces is required, but does not guarantee that
additional growth will not occur at a later time.

Moisture Testing:
Moisture testing of porous surfaces which may remain in the work area may be conducted with <12%
approximate moisture content considered as dry.

Air Testing:
Air monitoring for airborne fungal spore concentrations will be conducted by the IH Consultant
(State) after remediation work is completed and prior to re-occupancy. It should be noted that there
are currently no generally accepted or regulator methods or clearance levels for airborne viable
fungi concentrations. However, for the purposes of projects conducted under any contracts
resulting from this Contract invitation, acceptable clearance levels of airborne viable fungal spores
shall be not more than 10% greater than the concentrations found in the ambient air outside of the
building during the clearance testing period and that the species of airborne fungi found inside the
work areq, if present, will be the same species identified in the exterior outside air.
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Surface Testing:

Surface testing for bacteria, fungi or fungal spores will be conducted by the IH Consultant (State)
after remediation work is completed and prior to re-occupancy. It should be noted that there are
currently no generally accepted or regulatory methods or clearance levels of post remediation
verification surface concentrations of fungi. However, for the purposes of projects conducted under
any contracts, acceptable clearance levels for surface fungi and bacteria will be not greater than
5% of pre remediation testing levels.

STOP WORK

Stop work and do not proceed until corrective measures are implemented in the event that any of
the below occur:

e Loss of integrity of any critical or primary barrier.

Loss of, or inadequate, pressure differential or air flow in the Work Area.

Failure to work in accordance with this plan.

Visible emissions created

Other potential safety and health emergencies and changes in conditions of the work as
required.

WORKER PROTECTION

Workers will receive appropriate hazard communication training in accordance with 29 CFR Part
1910.1200. Contractors are to provide all required hazard communications at the job site during
remediation activities, not limited to communications to other site employers, labeling, and work area
demarcation. Workers shall have also completed a Mold Remediation Training program and
Supervisor training and other fraining required to conduct work in accordance with 29 CFR Part 1926,
OSHA.

Personal Protective Equipment:
Coveralls: All workers will don disposable full-body Tyvek or spun-bound poly coveralls with head
covers, prior to and during all work in the remediation work area.

Footwear: All workers will wear ANSI approved steal toed safety footwear or disposable booties
during work in the remediation work area. Street clothing will not be allowed within the work area.

Eye Protection: Workers will wear either full-face respirators or half face respirators and eye goggles
with no holes or gaps in face to goggle seal during all work in the remediation area.

Hand Protection: All workers will wear disposable, non-permeable protective gloves during work in
the remediation area.

Respiratory Protection:

All workers will have completed the necessary instruction and training in the proper use of respiratory
protection. A minimum of N95 filtering face piece respirators is required for these work activities.
Due to the potential of eye irritation and infection, all workers recommended to wear a full-face
respirator with P100 filters carfridges or half face respirator with P100 cartridges and goggles for eye
protection, properly fitted on the face in the work area from the start of any operation until the work
area is completely decontaminated. All respirators will be NIOSH-approved. In addition, each
worker required to wear respiratory protection will have participated in the appropriate medical
surveillance in accordance with 29 CFR 1910.134. Additional protection may be required based on
cleaning agents or antimicrobial products used during remediation.
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Respiratory Protection Program:

The Contractor shall comply with ANSI 288.2 - 1992 "Practices for Respiratory Protection” (and most
current revisions) and OSHA 29 CFR 19210 and 1926, as applicable, during all work. Respiratory
protection will be used at all times where there is any possibility of disturbance of mold-contaminated
materials whether intentional or accidental.

Workers Entering the Work Area:

Each time the work area is entered; workers will change out of street clothes and will don new
disposable coverall with head cover and a clean respirator, protective gloves and disposable
footwear in the changing (clean) room of the Decontamination Unit. As deemed appropriate by the
Contractor's OSHA Competent Person, workers will then proceed through the shower room to the
equipment (dirty) room and proceed into the work area.

Decontamination Procedures:

All workers will adhere to the following personal decontamination procedures whenever they leave
the work area to prevent the spread of microbial contamination to other areas of the building and
worker's vehicles:

When exiting a work area, remove disposable Tyvek(or equal)coveralls with head covers, protective
gloves and disposable footwear covers or boots in the equipment room.

While still wearing respirators, each worker will proceed to the shower. The requirement for showering
is to be determined by the Contractor’'s OSHA Competent person. Care must be taken to follow
procedures in removing the respirator to avoid potential contamination while showering. The
following procedure is required as a minimum:

Thoroughly wet body including hair and face. If using a Powered Air-Purifying Respirator (PAPR) hold
blower unit above head to keep canisters dry. With respirator still in place thoroughly wash body,
hair, respirator face piece, and all parts of the respirator except the blower unit and battery pack on
a PAPR. Pay particular attention to seal between face and respirator and under straps.

Completely wet hair, face, and respirator. While holding breath, remove respirator and hold it away
from face before starting to breath. Carefully wash face piece of respirator inside and out.
Respirator cartridge filters used during mold remediation work will be removed and disposed of on a
daily basis. Moisture from showering can collect on the filter medium and create a potential growth
medium for the enumeration of mold.

PAPR shut down in the following sequence: first cap inlets to filter cartridges, and then turn off blower
unit (this sequence will help keep debris which has collected on the inlet side of filter from dislodging
and contaminating the outside of the unit). Thoroughly wash blower unit and hoses. Carefully wash
battery pack with wet rag. Be extremely cautious of getting water in battery pack as this will short
out and destroy battery.

All workers shall shower completely with soap and water. Rinse thoroughly. Rinse shower room walls
and floor prior to exit. Proceed from shower to clean room and change into street clothes or into new
disposable work items.

Within the Work Area: Workers will not eat, drink, smoke, chew tobacco or gum in the Work Area. To
eat, chew, drink or smoke, workers shall follow the procedure described above, and then dress in
street clothes before entering the non-work areas.

Electrical Hazards:
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All temporary power will be supplied through ground fault circuit interrupter (GFCI) devices. Al
temporary power shall be provided in compliance with OSHA's Construction Industry Safety and
Health Standards. Circuits shall be de-energized whenever feasible before cleaning operations take
place. Water shall not be used on the housing of energized circuits. The Contractor shall coordinate
with the State for the de-energization, locking and tagging of energized circuits.

Emergency Procedures:

The Contractor will provide a written Emergency Action and Fire Prevention Plan for the site work as
required by 29 CFR 1910.38 and an Accident Prevention Plan covering other construction safety and
health issues including but not limited to ladders, slips, trips, fall protection and other safe work
practices.

POTENTIAL MOLD HAZARD

The remediation of mold and mold-contaminated materials may cause mold spores and other
contaminants to be released info the buildings’ atmosphere. Mold, mold spores and or mold
byproducts are present almost everywhere in indoor and outdoor environments. Mold, mold spores
and/or mold byproducts that have been released into the atmosphere may create potential health
hazards to occupants. The Contractor shall apprise all employees at the site, workers, supervisory
personnel, subcontractors and consultants who will be at the job site of the potential hazards and of
the proper work procedures that must be followed.

Varying concenftrations and species of fungi are commonly present within our environment. In most
situations there are no adverse health effects. However, elevated concentrations of fungi and their
various metabolic by products can lead to allergic or toxic reactions and infections in susceptible
populations of people. There are currently no regulatory guidelines indicating safe or acceptable
concentrations of these biological materials. Current federal and State regulations do not cover
fugal (mold) decontamination methods and procedures and clean-up standards. Industry guidelines
treat fungi as a biological particulate contaminant, and as such, abatement engineering controls to
prevent or reduce the spread of contamination follow along those accepted in the asbestos and
lead abatement industries and are common to the construction industry where controlling air
contaminants is required to protect indoor air quality

Where in the performance of the work, workers, supervisory personnel, subcontractors, or consultants
may encounter, disturb, or otherwise function in the immediate vicinity of any mold-containing
materials, take appropriate continuous measures as necessary to protect all building occupants from
the potential hazard of exposure to mold. Such measures shall include the procedures and methods
described herein, and compliance with regulations of applicable federal, state and local agencies.

The Contractor shall complete, and coordinate with State's Representative as applicable, all
communication of hazards in strict accordance with 29 CFR 1926.1200 and other applicable OSHA
and State regulations

The Contractor and all subcontractors shall provide OSHA-competent persons on-site in accordance
with 29 CFR Part 1926 fo inspect for potential job site hazards, including but not limited to, potential
hazards associated with other materials that may be encountered during remediation work.

NOTICES

The Contractor shall complete all necessary nofifications and local, State and federal permits for the
work. Post copies of this work plan specification and copies of nofifications at the job site. Provide
hazard communications in accordance with OSHA 29 CFR Part 1926.
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SUBMITTAL REQUIREMENTS
The Contractor shall provide preconstruction and project closeout submittals to the State's
Representative for all mold related work in accordance with Submittal Sections and Specifications.

Material Safety Data Sheets:

The Contractor shall provide State and/or States Representative and IH Consultant with MSDS for any
materials to be used on site in accordance with OSHA regulations prior to the materials being
brought or used at the work site. The Contractor shall coordinate the approval and use of any such
materials, not limited to approval, with regard to compatibility with any scheduled replacement
materials as applicable.

DECONTAMINATION FACILITIES

The decontamination unit will be the only means of ingress and egress for negative pressure work
areas. Provide and utilize appropriate decontamination facilities during all phases of mold related
work as indicated in specifications.

WORK AREA PREPARATION

Work to be Completed Prior to Abatement:

All non-qualified personnel must be excluded from the work area during all mold-contamination
remediation and cleaning work.

The Contractor shall coordinate and ensure the disablement of HVAC systems or any other system
bringing air into or out of the Work Area. The system will be disabled by disconnecting wires,
removing circuit breakers, by lockable switch or other positive means that will prevent accidental
premature restarting of equipment. The Contractor shall coordinate with State or State's
Representative the lock-out and tag-out of power passing through and in the Work Area in
accordance with OSHA requirements. The Contractor shall coordinate lock-out and tag-out of all
other equipment and systems as needed to complete the workin a safe manner.

All equipment brought on site shall be free from all dust and debris. Only new, unused polyethylene
sheeting materials shall be used. Following the work, all polyethylene barriers shall be disposed of as
mold-contaminated waste.

General Preparation Work:

Work areas shall be completely isolated from non-work areas such that mold spores cannot pass
through or beyond the perimeters of the work area and into non-work areas. All removal and clean-
up work shall be conducted within negative pressure contract and applicable regulations. Tools,
scaffolding, staging, etc. necessary for the work will be placed in the area to be isolated.

Warning signs will be posted at the entrance points to the Work Area. Warning signs will read as
follows: :

Legend DANGER
KEEP OUT
BEYOND THIS POINT
CONSTRUCTION WORK
IN PROGRESS

At the entrance to the Decontamination Unit, or any critical barriers, caution sign will be posted.
Caution signs will display the following legend with letter sizes and styles of a visibility required by 29
CFR 1925:
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Legend DANGER
MOLD-CONTAMINATION HAZARD
AUTHORIZED PERSONNEL ONLY
RESPIRATORS AND PROTECTIVE CLOTHING ARE REQUIRED
IN THIS AREA
Pre-clean surfaces and HVAC registers to which critical barriers and containment enclosures shall be
affixed.

The Contractor shall install containment enclosures to contain the work areas. The work areas will be
completely separated from non-work areas by closing all openings with sheet plastic barriers at least
6 mil in thickness, or by sealing cracks leading out of the works area with duct tape. All ventilation
openings, lighting fixtures, doorways, manholes, and other openings into the work area will be pre-
cleaned and sealed with duct tape alone or with polyethylene sheeting at least 6 mil in thickness,
taped securely in place with duct tape. Seals will be maintained until all work and successful
clearance testing is completed. Sheet Plastic barriers, at least 6 mil in thickness, will be constructed
as required to seal openings completely from the work areas into adjacent areas. The Contractor
shall install polyethylene sheeting to protect wall and floor surfaces and building finishes to be
excluded from the work area and in accordance with State regulations for full containment barriers.
The Contractor shall use care such that during containment tear down, walls and finishes are not
damaged from containment barriers, duct tape, spray adhesives or other damage.

An appropriate foam insulation sealant shall be installed into crevices as needed to completely seal
the work areas off from non-work areas. All such material must be appropriately fire rated and
approved by the State's Representative prior to use. Please reference attachment for Contractor
proposed material and MSDS.

If the barriers fall or are breached in any manner work will stop immediately. Work will not start until
modifications are made as required. Negative pressure work areas will be equipped with pressure
differential/air filtration system and the system shall be operated continuously until remediation work
is completed and clearance inspections and testing has been completed and reported.

The work area will be maintained at an air pressure that is lower than that in any surrounding space.
This pressure differential when measured across any physical or critical barrier. Pressure differential will
be achieved by exhausting a sufficient number of HEPA filtered fan units from the Work Area.
Consideration for pre-filtering make up air and humidity control shall be made by the Contractor. All
units will be exhausted from the Work Area to meet air circulation requirement of this section. The
pressure differential between the outside and inside of the work area will be monitored continuously
in a manner which will be accessible to inspection by the State's Representative at any time.

Pressure differential and air filtration will be provided as required above in the entire Work Area,
including the Decontamination Unit. Exhaust hoses will be connected to existing penetrations or
window openings as approved by State's Representative, and exhausted away from the
decontamination unit. As deemed necessary by Contractor, make-up air inlets will be established
such that outside air is infroduced into the work areas in the event that make-up air from other
portions of the building are suspected to be a source of contaminant infroduction or elevated
(>60%) humidity levels, as applicable. Dehumidifiers must be free from contamination if used in the
work area to prevent contamination from past projects.
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At completion of abatement work, fan units will run o remove airborne fungal spores that may have
been generated during abatement work and cleanup and to purge the Work Area with clean
makeup air. Only after final inspections indicate that the area has been decontaminated, will fan
units be shut down and removed from the Work Area. Before removal from the Work Area all pre-
filters will be removed and properly dispose of. The exterior of the units will be decontaminated and
the air intake to the machine will be sealed with 6-mil polyethylene.

REMOVAL, CLEAN-UP AND DISPOSAL

Inspection: Removal and clean-up work will not commence until the mold remediation Contractor's
site supervisor completes a visual inspection of the work area(s) in order to document that the all
required preparations have been completed and that the work area meets the requirements of the
specification and regulations.

Water to which an appropriate antimicrobial detergent has been added in accordance with the
manufacturer's recommendations will be used during clean-up work. The purpose of the detergent
is to aid in the physical removal of microbial contamination. All work area isolation and engineering
controls will be maintained until removal and clean-up work has been completed and work area
visual inspection has been conducted to determine if adequate remediation has taken place.

The Contractor shall provide workers with any additional, necessary personal protective equipment
(PPE) before beginning work with materials for which a MSDS has been submitted.

Pre-Cleaning Work

Materials to be removed prior to the start of work shall be cleaned with HEPA vacuums to remove
possible mold contaminated dust and debris. The Contractor shall conduct pre-cleaning of surfaces
using HEPA vacuuming to remove possible mold contaminated dust and debris. After de-energizing
(lockout/Tag out), fully clean all fixtures and seal with polyethylene sheeting to protect the fixtures
during work. The Contractor shall coordinate handling of smoke and/or heat detectors with the
Government and Local Fire Department. The Contractor shall provide temporary mechanical
supports of all fixtures, lighting, and fire protection systems as needed during the work to maintain the
items in their existing condition. The Contractor shall coordinate with State's Representative for
approval of temporary support mechanisms and methods.

Removal - General:

The Contractor shall remove all interior Condition 2 and 3 materials and debris as specifically
approved by State’s Representative, these materials will be removed as mold contaminated material
where mold contamination has been observed in the work area and simultaneously pack material
into appropriate é-mil poly disposal bags or other pre-approved containers and then double bagged
with the outside of the outer containers wet wiped with a damp cloth and a detergent solution or
HEPA vacuumed in the decontamination chamber prior to transporting out of the work area.
Structural members and non-porous surfaces to remain and shall be protected from damaged. Twist
neck of bags, bend over and seal with minimum three wraps of duct tape. Clean outside and move
to the decontamination unit for further cleaning and packaging. Large debris will be wrapped and
sealed in a minimum of 2 layers of 6-mil polyethylene sheeting.

The use of wet wiping and HEPA vacuums to conduct the cleaning of all surfaces within the work
area is required. Do not cause visible emission. All remaining Condition 1 load bearing structural
components, non-porous block walls, floors, and decking and other nonporous materials, substrates
and air handler equipment will be first HEPA vacuumed, then wet wiped with wipers wetted with
water and mild detergent or other methods specifically approved by the State’s Representative.
Care should be taken not to saturate building materials. All surfaces shall be immediately dried to
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remove all excess moisture above ambient conditions. Steps to maintain temperature and humidity
levels at acceptable levels will be incorporated as necessary fo limit condensation in the work area
and expedite drying of building materials o remain in the work area.

The relative humidity levels within the work shall be maintained at less than 60% during the project to
limit condensation on surfaces within the work area. De-humidification equipment may be required
to dry surfaces and materials.

Final Cleaning Work:

At the completion of the gross removal work and cleaning, all surfaces, barriers, equipment, and
tools, will be cleaned using wet wiping and HEPA vacuums as required until no visible dekboris is
present. The surfaces and items will then be visually inspected by the Contractor’s site supervisor. If
any debris or dust is found, cleaning will be repeated. This process will be repeated until no debris
dust or other material is found. At the completion of cleaning work, all pre-filters on the pressure
differential systems will be removed and properly disposed of as mold -contaminated waste.
Sufficient drying time will then be allowed in the work area(s). Acceptable Moisture content shall be
determined by the State’s representative as being equal to the Moisture content of similar building
materials accepted for delivery and use at the job site. Work areas will then be inspected by the
Contractor's site supervisor, State’s Representative and IH Consultant.

Waste Packading:
Leak-fight 6 mil polyethylene bags or sheeting (for larger materials or sections), sealed with duct tape
and other mechanical means as needed, will be used for disposal of waste.

Visual Inspection:

The Contractor's site supervisor, Consultant and State's Representative will then perform a complete
visual inspection of each entire work area to determine if mold contaminated items have been
remediated and to observe for signs of potential mold contamination, including: all surfaces, ceiling,
walls, floor, decontamination unit, all plastic sheeting, and equipment. Areas where debris is found
will be re-cleaned as needed. When the area is visually clean and no debris, residue, dust or other
material is found, the visual inspection will be complete. Contractor shall provide adequate lighting,
power, and access to all areas to be inspected and tested. Acceptable Moisture content shall be
determined by the State's representative as being equal to the moisture content of similar building
materials accepted for delivery and use at the job site.

Application of Surface Coating:

All remaining wall and ceiling surfaces and other nonporous materials to remain within the work area
will then be misted with a fungal resistant coating solution in accordance with the manufacturer’s
recommendations and allowed to immediately dry. The use of additional HEPA filtered air moving
units may be utilized to expedite the drying process.

Final Air Sampling:
After the work area is found to be visually clean and sufficient settling time has been allowed, air
testing will be conducted in an effort to assist in the evaluation of the effectiveness of remedial
efforts. Air samples will be collected from within the work area, along with an exterior sample(s) for
comparative purposes. Since there are no regulatory standards for airborne microbial contaminants,
the area will be determined to be acceptable when indoor sample results for fungal spores are less
than or equal to the results of the air samples outside of the of the building at the time of the
clearance testing and that the species of airborne fungal spore found inside the work area, if
present, will be the same species identified in the exterior outside air. Sampling for fungal spores will
be completed by the IH Consultant using a hi-volume air-sampling pump calibrated at a rate of
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approximately 15 liters per minute (lpm), for fen minutes using Air-O-Cell Spore traps or equivalent
with 24-48 hour turnaround for analysis. Sampling should be completed with sampler at a height of
approximately 3' to 5' from ground, with actual height noted on daily log. The Consultant shall make
an effort not to breathe on samples or stand immediately adjacent to sampler during sample time.
The IH Consultant’s hands shall be initially and periodically cleaned with isopropyl alcohol to reduce
potential cross contamination. This sampling and analysis method provides for identification and
quantification of many, but not all fungal spores that may be present in the air on the day of the
survey. At the completion of each sampling, the air samples shall be sealed with tape, labeled,
placed in an insulated container with peanuts or bubble pack, and shipped on ice under chain of
custody to a laboratory which participates in the American Industrial Hygiene Association (AIHA)
Environmental Microbiology Testing program EMPAT program. Media lot numbers and expiration
dates are to be recorded on daily logs along with a drawing or diagram of sample locations.

Final Surface Sampling:

Surface swab sampling may be completed at the discretion of the IH Consultant and State’s
Representative using tape lifts or swabs. One surface swab sample each may be collected from
three (3) separate indoor locations as indicated by the State’s Representative. Surface swabs will be
wetted and directly rolled on the suspected affected areas with the use of a template and
immediately placed into a sterile transportation tube. At the completion of the sampling, the
samples shall be sealed, labeled, and shipped under chain of custody to an accredited Laboratory
for analysis. For clearance purposes, the results of surface swab clearance testing must be less than
the background concentrations found as indicated in the State's Pre-Construction Survey Report.

Demobilization:

After all requirements of the visual inspection and testing have been completed, all critical and
primary barrier sheeting and Decontamination Units will be removed, packaged and disposed of as
mold-contaminated waste. Pressure Differential Systems will then be shut down. HEPA filtered fan
units, HEPA vacuums and similar equipment will be sealed as necessary with polyethylene sheet and
duct tape to form a tight seal at the intake end before being moved from the Work Area.
Contractor shall then thoroughly inspect for any residual debris that may have dislodged during
tearing down. In the event that debris is found, assume it is mold contaminated and restrict access
to area and re-clean using methods stated herein for mold cleanup.

Disposal:
Mold-containing waste materials and debris, which is packaged in accordance with the provisions of

this Specification, may be disposed of as general construction debris.

The Contractor shall carefully load all containerized waste material to sealed containers for transport.
The Contractor shall exercise care before and during fransport, to insure that no unauthorized
persons have access to the materials.

The Contractor will not store disposal-bagged material outside of the work area. The Contractor shall
take bags or drums from the work area directly to a fruck or dumpster. The Contractor will not
transport disposal-bagged materials on open frucks. At disposal site, the Contractor shall unload
containerized waste properly. Sealed plastic bags may be carefully unloaded from the truck.

WORK AREA CLEARANCE
Contractor Release Criteria:
The work area is to be cleared when the work area meets the visual inspection criteria described in
the project decontamination sections of this specification and for the purposes of the scope of this
work plan, work shall be deemed satisfactory if the concentrations of fungal spores in the work area
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are less than or equal to the concentrations of fungi in the exterior or outdoor air at the time of the
clearance air sampling, and that the species of airborne fungal spores found inside the work area, if
present, will be the same species identified in the exterior outside air.

Air Testing:

To determine if the mold spores concentration level in the work area has been reduced to an
acceptable level (at completion of work), the IH Consultant will secure air samples and ship fo
laboratory for analysis. The State’s Representative may also conduct periodic spot inspections in an
effort to verify work is being completed in accordance with this specification. Failure of air samples
to meet the acceptance criteria outlined above will require the Contractor to re-clean the area at
no additional cost to the Stafe.

5. TERMINATION

The State of New Hampshire has the right to terminate the contract at any time by giving the
Contractor thirty (30) days advance written notice.

6. OBLIGATIONS AND LIABILITY OF THE CONTRACTOR

The Contractor shall provide all services strictly pursuant to, and in conformity with, the specifications
described in State RFB #2041-18, as described herein, and under the terms of this Contract.

The Contractor shall agree to hold the State of NH harmless from liability arising out of injuries or
damage caused while performing this work. The Contractor shall agree that any damage to
building(s), materials, equipment or other property during the performance of the service shall be
repaired at its own expense, to the State's satisfaction.

7. DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION LOWER TIER COVERED

L == &~

TRANSACTIONS

The Contractor certifies, by signature of this contract, that neither it nor its principals is presently
debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from
participation in this fransaction by any Federal Department or Agency.

8. INSURANCE

Certificate of insurance amounts must be met and maintained throughout the term of the contract
and any extensions as per the P-37, section 14 and cannot be cancelled or modified until the State
receives a 10 day prior written notice.

9. CONFIDENTIALITY & CRIMINAL RECORD

If requested by the using agency, the Contractor and its employees, and Sub-Contractors (if any),
shall be required to sign and submit a Confidential Nature of Department Records Form and a
Criminal Authorization Records Form. These forms shall be submitted to the individual using agency
prior to the start of any work.
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EXHIBIT B
PAYMENT TERMS

1. CONTRACT PRICE

The Contractor hereby agrees to provide Mold Remediation Services in complete compliance with
the terms and conditions specified in Exhibit A for an amount up to and not to exceed a price of
$300,000.00; this figure shall not be considered a guaranteed or minimum figure; however it shall be
considered a maximum figure from the effective date through the expiration date as indicated in
Form P-37 Block 1.7.

2. SCHEDULE OF RATES:

PERSONNEL
Pease note that after hours and weekends/holidays will be required.

All rates will start when personnel arrives at the work site. All rates will stop when personnel leaves the
work site.

The personnel shall be required to bring the proper tools (hand tools, small power tools, ladders,
scaffolding, dehumidifiers, fans, filtration and negative air units, vacuums etc.) of the frade and supplies
applicable when first arriving at the work site.

The personnel shall obtain any supplies needed to complete the job at the most expeditious and cost
effective manner

MATERIALS

All materials are inclusive rates that are included in the personnel rates. Materials include all personal
protective equipment, poly, tape, all tools of the trade and supplies necessary fo complete the removal
as specified, packaging, storage and proper disposal of the mold.

EQUIPMENT

All specialized rental equipment (personnel lifts, cranes, compressors etc.) required to access the
work is to be provided by the Contractor. Costs for the equipment are to be the dated invoice rate
receipt, plus 10 percent.

MOBILIZATION / DEMOBILIZATION

Mobilization/demobilization shall be included in each job/project. Mobilization/demobilization shall
include the transportation of personnel and equipment to and from the job site and include mileage,
tolls, parking, lodging and meals.

Merrimac Hillsboroug
COO0s Grafton Carol Sullivan k Belknap Strafford Cheshire h Rockingham

MOBILIZATION $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

SITE
SUPERVISOR $0.00 | $0.00 | $0.00 | $0.00 | $0.00 | $0.00 | $0.00 | $0.00 | $0.00 $0.00

LABORER $75.00 | $75.00 | $69.00 | $45.00 | $75.00 | $65.00 | $65.00 | $69.00 | $65.00 $65.00

Page 17 of 20 1
Contractor Initials e
Date__ &



3. INVOICE

ltemized invoices shall be submitted to the individual agency after the completion of the job/services
and shall include a brief description of the work done along with the location of work.

Contract number

Date work was done.

Brief description of work done.
Hourly rate charged.

Unit rates for equipment.
Location of Work

TMOO® >

Contractor shall be paid within 30 days after receipt of properly documented invoice and
acceptance of the work to the State's satisfaction.

Contractor shall be paid by Procurement Card when invoice is received.

The invoice shall be sent to the address of the using agency under agreement.

4. PAYMENT

Payments shall be made via Procurement Card.
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EXHIBIT C
SPECIAL PROVISIONS

There are no special provisions of this contract.
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RFB #2041-18 is incorporated here within.

EXHIBIT D
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